

CLIENT

PROJECT NAME
Cost Estimate



Executive Summary

This proposal outlines....

The Ask

Activity Overview....

.

The Digital User Journey

1.
- 2.

Scope + Services

Strategy & Venture

- IP development & product creation
- Ownership & monetization of IP
- Joint ventures & strategic partnerships
- Venture studio model
- Creative tech prototypes
- Product innovation & incubation

Product Design & Build

- User research & usability testing
- Product strategy
- Design – brand, experience, visual, UX/UI
- Product development – prototyping, wireframing, front-end/back-end development & quality assurance & testing
- Product lifecycle management

Marketing

- Marketing strategy & planning
- Fan Lifecycle Marketing – CLM/CRM, loyalty & retention, data-driven insights
- Campaign Activation & Management

Data & Insights

- Audience & fan segmentation
- Data-driven decision making
- Fan behavior analytics
- Culture trend reports
- Data & performance analytics
- Predictive insights

Creating tomorrow’s digital products, services and experiences.

Detailed Deliverables

Morem ipsum dolor sit amet, consectetur adipiscing elit. Nunc vulputate libero et velit interdum, ac aliquet odio mattis. Class aptent taciti sociosqu ad litora torquent per conubia nostra, per inceptos himenaeos. Morem ipsum dolor sit amet, consectetur adipiscing elit. Nunc vulputate libero et velit interdum, ac aliquet odio mattis. Class aptent taciti sociosqu ad litora torquent per conubia nostra, per inceptos himenaeos.


STRATEGY & IDEATION		AGILE PRODUCT DESIGN	AGILE DEVELOPMENT, LAUNCH & OPTIMIZATION	
DISCOVER	DEFINE	DESIGN & DEVELOP		DELIVER
Audit	Ideate	Audit	Audit	Audit
		Interpret	Interpret	Interpret
		Interpret	Interpret	

Project Milestones



Project Timeline

Class aptent taciti sociosqu ad litora torquent
per conubia nostra, per inceptos himenaeos.



Cost Breakdown

Assumptions & Exclusions

These costs are for project resources for the delivery of the Samsung Roadshow experience, not including hardware of usage costs. Any additional third party costs including licensing and hosting are not included and will be flagged as part of the project.

- Connectivity: Locations must have good WIFI connections; no fallback 4G dongle provision is included in this scope.
- Hardware: These costs are for project resources for the delivery of the experience only; this estimate does not include hardware or usage costs. The Photo Booth printer must be supplied by Blue Square.
- Fulfilment: Prize fulfilment and staffing are to be carried out by Blue Square.
- Third-Party Costs: Any additional third-party costs (beyond standard hosting) including licensing are not included and will be flagged as part of the project if they arise.
- Content: All video and copy content is to be provided by the client.

COST ESTIMATE	£ (GBP)
---------------	---------

Core Roadshow Experience Web App Design & Build	£14,700
--	---------

Tasks

- UI screens and full experience design updates
- Agent Experience build updates
- Leaderboard integration into presentation build
- Support (includes 0.5 day per week of tour)

Team:

UX/UI Designer, Experience Lead, Delivery Lead, Tech Lead, Frontend Developer, Backend Developer

Duration:

2 weeks + Tour duration adhoc support

Photo Booth	£10,614
--------------------	---------

Tasks

- UI & Design: Branded interface, countdowns, and print overlays.
- Capture Mechanics: Front-facing camera integration with 4-shot grid sequence.
- User Flow: Start trigger, retake options, and print confirmation logic.
- Output: Automated GIF creation and QR code generation.

Team:

UX/UI Designer, Experience Lead, Delivery Lead, Tech Lead, Frontend Developer, Backend Developer

Duration:

2 weeks

TOTAL	£25,314
--------------	----------------

THANK YOU

